

Tabulation of bids received up to 2:00 p.m., HST on Wednesday, May 7, 2014, and publicly opened in the Office of the Division of Purchasing, Department of Finance, County of Kauai, Lihue, Hawaii for Various Repairs at Hanapepe Baseyard Facility. Invitation for Bid Document No. 3357.

Bidders:

Shioi Construction, Inc.

Db Creative Partition Systems

Kaua'i Builders, Ltd.

Pacific Blue Construction, LLC

BASIC BID

Item

<u>No.</u>	<u>Unit</u>	<u>Description</u>	<u>Total</u>	<u>Total</u>	<u>Total</u>
1.	L.S.	VARIOUS REPAIRS	<u>\$170,350.00</u>	<u>\$64,979.00</u>	<u>\$72,308.00</u>
2.	L.S.	EXTERIOR PAINTING	<u>\$91,000.00</u>	<u>\$92,999.00</u>	<u>\$88,400.00</u>
3.	L.S.	FLOOR TILE REPLACEMENT	<u>\$13,750.00</u>	<u>\$29,483.00</u>	<u>\$17,015.00</u>
4.	L.S.	RESTROOM TILE RESTORATION	<u>\$8,800.00</u>	<u>\$8,415.00</u>	<u>\$7,453.00</u>
TOTAL BASIC SUM BID (ITEMS NO. 1 to NO. 4)			<u>\$283,900.00</u>	<u>\$195,876.00</u>	<u>\$185,176.00</u>
<u>ADDITIVE ALTERNATE NO. 1</u>					
5.	L.S.	ROOF REPAIRS-BASEYARD OFFICE	<u>\$35,300.00</u>	<u>\$41,070.00</u>	<u>\$36,724.00</u>
TOTAL BASIC SUM BID PLUS ADDITIVE ALTERNATE NO. 1 (ITEMS NO. 1 to 5)			<u>\$319,200.00</u>	<u>\$236,946.00</u>	<u>\$221,900.00</u>
<u>ADDITIVE ALTERNATE NO. 2</u>					
6.	L.S.	ROOF COATING- BUILDING MAINTENANCE SHOP	<u>\$20,000.00</u>	<u>\$21,197.00</u>	<u>\$20,794.00</u>
TOTAL BASIC SUM BID PLUS ADDITIVE ALTERNATE NOS. 1-2 (ITEMS NO. 1 to 6)			<u>\$339,200.00</u>	<u>\$258,143.00</u>	<u>\$242,694.00</u>
<u>ADDITIVE ALTERNATE NO. 3</u>					
7.	L.S.	ROOF COATING-MAINTENANCE STORAGE	<u>\$15,800.00</u>	<u>\$17,463.00</u>	<u>\$16,427.00</u>
TOTAL BASIC SUM BID PLUS ADDITIVE ALTERNATE NOS. 1-3 (ITEMS NO. 1 to 7)			<u>\$355,000.00</u>	<u>\$275,606.00</u>	<u>\$259,121.00</u>
<u>ADDITIVE ALTERNATE NO. 4</u>					
8.	L.S.	JALOUSIE WINDOW REPAIRS- BASEYARD OFFICE	<u>\$40,000.00</u>	<u>\$21,436.00</u>	<u>\$29,793.00</u>

Bidders:

Shioi Construction, Inc.

Db Creative Partition Systems

Kaua'i Builders, Ltd.

Pacific Blue Construction, LLC

TOTAL BASIC SUM BID PLUS

ADDITIVE ALTERNATE NOS. 1-4 (ITEMS NO. 1 to 8)

\$395,000.00

\$297,042.00

\$288,914.00

ADDITIVE ALTERNATE NO. 5

9. L.S. DOOR REPAIRS-MAINTENANCE STORAGE

\$49,500.00

\$40,773.00

\$56,448.00

TOTAL BASIC SUM BID PLUS

ADDITIVE ALTERNATE NOS. 1-5 (ITEMS NO. 1 to 9)

\$444,500.00

\$337,815.00

\$345,362.00

ADDITIVE ALTERNATE NO. 6

10. L.S. DOOR REPAIRS-BASEYARD OFFICE

\$20,000.00

\$16,812.00

\$20,573.00

TOTAL BASIC SUM BID PLUS

ADDITIVE ALTERNATE NOS. 1-6 (ITEMS NO. 1 to 10)

\$464,500.00

***\$354,628.00**

\$365,935.00

Bid Bond:

Surety

Surety


Surety

*Notes:

Kaua'i Builders, Ltd.

Total Basic Sum Bid Additive Alternate Nos. 1-6 (Items No. 1 to 10)

Should be **\$354,627.00**


Ernest W. Barreira, M.S.

5/14/14
Date

Budget and Purchasing Director

/Cgm

Tabulation IFB #3357

Page 2 of 2