

Tabulation of bids received up to and opened at 2:00 p.m. on Wednesday, April 11, 2013 in the office of the Purchasing Division, Department of Finance, County of Kauai, Lihue, Kauai, Hawaii to furnish and pay for all labor, materials, tools, equipment, and incidental work necessary to construct or install in place complete BALLFIELD LIGHTING RETRO-FIT FOR KEKAHA FAYE PARK, WAIMEA CANYON PARK, KŌLOA PARK AND KAPA‘A NEW TOWN PARK COUNTY OF KAUAI. Invitation for Bid # 3293.

Bidders:

Cushnie Construction  
Company, Inc.

Wasa Electrical  
Services, Inc.

Item No.	Est. Qty.	Unit	Description	Total	Total
1.	1	L.S.	KEKAHA FAYE PARK Ball Field Lighting RETRO-FIT, complete as specified Herein	<u>\$540,900.00</u>	<u>\$702,796.00</u>
2.	1	L.S.	WAIMEA CANYON PARK Ball Field Lighting RETRO-FIT, complete as specified Herein	<u>\$407,700.00</u>	<u>\$604,653.00</u>
3.	1	L.S.	KŌLOA PARK Ball Field Lighting RETRO-FIT, complete as Specified Herein	<u>\$402,700.00</u>	<u>\$620,479.00</u>
4.	1	L.S.	KAPA‘A NEW TOWN PARK Ball Field Lighting RETRO-FIT, complete Specified Herein	<u>\$540,800.00</u>	<u>\$1,047,779.00</u>
TOTAL BASIC SUM BID (ITEM NOS. 1 through 4)				<u>\$1,892,100.00</u>	<u>\$2,975,707.00</u>
Bid Bond:				SURETY	SURETY

Bidders:

Paul's Electrical  
Contracting LLC

R. Electric, Inc.


Item No.	Est. Qty.	Unit	Description	Total	Total
1.	1	L.S.	KEKAHA FAYE PARK Ball Field Lighting RETRO-FIT, complete as specified Herein	<u>\$462,200.00</u>	<u>\$467,048.00</u>
2.	1	L.S.	WAIMEA CANYON PARK Ball Field Lighting RETRO-FIT, complete as specified Herein	<u>\$338,800.00</u>	<u>\$338,141.00</u>
3.	1	L.S.	KŌLOA PARK Ball Field Lighting RETRO-FIT, complete as Specified Herein	<u>\$347,700.00</u>	<u>\$402,733.00</u>
4.	1	L.S.	KAPA'A NEW TOWN PARK Ball Field Lighting RETRO-FIT, complete Specified Herein	<u>\$493,000.00</u>	<u>\$759,215.00</u>
TOTAL BASIC SUM BID (ITEM NOS. 1 through 4)				<u>\$1,641,700.00</u>	<u>\$1,967,215.00</u>

Bid Bond:

SURETY

SURETY

:fk/hs

  
Ernest W. Barreira, M.S.  
Budget and Purchasing Director

4/11/13  
Date