Award Date: 4/1/22
Contract #: 9951

1. Professional Services Publication Number:
   - Publication Number: 2022-PROF-1, G.2

2. Description of Services Required:
   Waimea Levee Gate Repair and New Storm Water Pump Station
   Construction Management Services

3. □ Check if Small Purchase procedures used.

4. The ranking and names of a minimum of the top three (3) persons or organizations ranked by the Selection Committee for negotiation of a contract (note- the minimum of 3 persons may be limited to less than 3 by the review committee or by the number of responses to the solicitation):
   - Bow Construction Management Service, Inc.
   - Bowers + Kubota Consulting, Inc.
   - SSFM International

5. The legal name of the person or organization receiving the award:
   - Bow Construction Management Service, Inc.

6. The Dollar amount of the contract: $341,000.00

7. The names of the Selection Committee members:
   - Donald Fujimoto
   - Joel Bautista
   - Christie Bagley

8. Describe the relationship of any of the principals to any of the persons making the recommendation of award and award:
   - DIRECTOR OF FINANCE (AUTHORITY TO AWARD): NONE
March 31, 2022

Bow Construction Management Services, Inc.
3176 Oihana Street, Suite 102
Lihue, HI 96766

Attn: Alejandro B. Pascual, President

RE: CONTRACT 9951 – WAIMEA LEVEE GATE A REPAIR AND NEW STORM WATER PUMP STATION CONSTRUCTION MANAGEMENT SERVICES

Your firm has been awarded the negotiated contract to provide WAIMEA LEVEE GATE A REPAIR AND NEW STORM WATER PUMP STATION CONSTRUCTION MANAGEMENT SERVICES for the Department of Public Works, County of Kauai in accordance with 2022-PROF-1, G.2 and to the terms and conditions set forth in the contract document. The award is subject to your return of the executed contract together with:

☒ Insurance certificates as required by solicitation or negotiated terms.

The contract amount shall not exceed THREE HUNDRED FORTY ONE THOUSAND AND 00/100 DOLLARS ($341,000.00).

The contract term shall be for one hundred eighty (450) days upon the date set forth in the official Notice to Proceed.

Contract documents will be transmitted under separate cover for your review and execution. Contract No. 9951 is assigned and should be referenced in all future communications relating to this contract.

After the contract is fully executed, a Notice to Proceed will be issued to designate the official contract starting date. Until said Notice is issued the County may find cause for cancellation of the award and any expense incurred by you will be at your own risk.

Further as a reminder, the following is a requirement for final payment and should be submitted you’re your final payment invoice:

☒ Tax clearance compliance required by HRS 103D-328;

☒ Contractor’s Certificate of Compliance for Final Payment (self-certification form), required by HAR 3-122-112 (c), Responsibility of Offerors. Purchasing Division Schedule G-1 is available upon request.
We appreciate the opportunity to work with you on this project and look forward to its successful and timely completion.

Please feel free to call us on any questions or if we may be of service.

Very truly yours,

Ernest W. Barreira, M.S.
Assistant Chief Procurement Officer

cc: PW – D.Fujimoto
/krm
NOA C9951
Final Audit Report

Created: 2022-04-01
By: Kristi Mahi (kmahi@kauai.gov)
Status: Signed
Transaction ID: CBJCHBCAABAAANs6hFohn_MwrjjGDu_slV62UX2ZZ3F-4

"NOA C9951" History

Document created by Kristi Mahi (kmahi@kauai.gov)
2022-04-01 - 2:07:21 AM GMT - IP address: 64.128.3.74

Document emailed to Ernest Barreira (ebarreira@kauai.gov) for signature
2022-04-01 - 2:07:43 AM GMT

Email viewed by Ernest Barreira (ebarreira@kauai.gov)
2022-04-01 - 2:23:41 AM GMT - IP address: 72.235.186.194

Document e-signed by Ernest Barreira (ebarreira@kauai.gov)
Signature Date: 2022-04-01 - 2:23:58 AM GMT - Time Source: server - IP address: 72.235.186.194

Agreement completed.
2022-04-01 - 2:23:58 AM GMT