

MICHELLE L. LIZAMA
DEPUTY DIRECTOR

June 18, 2020

Oahu Plumbing & Sheetmetal, Limited 1337 Mookaula Street Honolulu, HI 96817 oahuplumbing@senplex.com

Attn: Yonghua Cai, Vice President Romon Bonoan, Vice President

## **RE:** Notice of Award – IFB 3699 Lihue Civic Center Kapule Building IT HVAC Replacement

Gentlemen,

Your firm has been awarded the contract for the furnishing and paying for all materials, labor, transportation, tools, equipment, machinery and services necessary to construct in place, complete LIHUE CIVIC CENTER KAPULE BUILDING IT HVAC REPLACEMENT in accordance with the County's Bid Document No. 3699 and is conditioned upon your execution and return of the executed contract together with:

A performance and	l payment bond; an	d
	red per negotiation.	

The contract amount shall not exceed EIGHT HUNDRED THIRTY SEVEN THOUSAND FIVE HUNDRED TWENTY-TWO AND AND NO/100 DOLLARS (\$837,522.00).

The contract term shall be for  $\underline{180}$  calendar days starting on the date set forth in the official Notice to Proceed.

Contract documents will be emailed to you under separate cover for your review and execution. Contract No. <u>212770</u> is assigned and should be referenced in all future communications relating to this contract.



After the contract is fully executed a "Notice to Proceed" will be issued to designate the official contract starting date. Until said Notice is issued the County may find cause for cancellation of the award and any expenses incurred by you will be at your own risk.

Further as a reminder, the following are requirements for final payment and should be submitted with your final payment invoice:

☑ Tax clearance compliance required by HRS 103D-328; and 103D-310(c)

Contractor's Certificate of Compliance for Final Payment (self-certification form), Required by HAR 3-122-112 (c), Responsibility of Offers. Purchasing Division Schedule G-1 is available upon request.

We appreciate the opportunity to work with you on this project and look forward to its successful and timely completion.

Please feel free to call us on any questions or if we may be of service.

Very truly yours,

Ernest Barreira
Ernest Barreira (Jun 18, 2020 12:43 HST)

Ernest W. Barreira, M.S. Assistant Chief Procurement Officer

cc: PW- D. Haigh

IT-D. Sherman

/jc

## NOA C212770

Final Audit Report 2020-06-18

Created: 2020-06-18

By: Jason Coloma (jcoloma@kauai.gov)

Status: Signed

Transaction ID: CBJCHBCAABAA48gzPLoyuEeUIKNoUA8E5HCTrl68wZ3t

## "NOA C212770" History

Document created by Jason Coloma (jcoloma@kauai.gov) 2020-06-18 - 9:00:27 PM GMT- IP address: 72.235.186.194

Document emailed to Ernest Barreira (ebarreira@kauai.gov) for signature 2020-06-18 - 9:00:46 PM GMT

Email viewed by Ernest Barreira (ebarreira@kauai.gov) 2020-06-18 - 10:42:53 PM GMT- IP address: 72.235.186.194

Document e-signed by Ernest Barreira (ebarreira@kauai.gov)
Signature Date: 2020-06-18 - 10:43:17 PM GMT - Time Source: server- IP address: 72.235.186.194

Signed document emailed to Ernest Barreira (ebarreira@kauai.gov) and Jason Coloma (jcoloma@kauai.gov) 2020-06-18 - 10:43:17 PM GMT