



PURCHASING DIVISION
DEPARTMENT OF FINANCE
THE COUNTY OF KAUAI

DEREK S. K. KAWAKAMI, MAYOR
MICHAEL A. DAHLIG, MANAGING DIRECTOR

REIKO MATSUYAMA
DIRECTOR

MICHELLE L. LIZAMA
DEPUTY DIRECTOR

August 3, 2020

Earthworks Pacific, Inc.
4180 Hoala Street
Lihue, HI 96766

Attn: Mr. Jeffrey Fisher, President

Gentlemen:

RE: Invitation For Bid #3707- LIMA OLA WORKFORCE HOUSING DEVELOPMENT PHASE I INFRASTRUCTURE

Your firm has been awarded the contract for furnishing and paying for all materials, labor, transportation, tools, equipment, machinery, and services necessary to construct or install in place, complete, **LIMA OLA WORKFORCE HOUSING DEVELOPMENT PHASE I INFRASTRUCTURE**, in accordance with County's Bid Document No. 3707 and is conditioned upon your execution and return of the executed contract together with:

- A performance and payment bond; and
- Insurance as required per solicitation or negotiation. *** An electronic copy of your Certificate of Insurance must be emailed within five (5) working days of receipt of Notice of Award.*

The total contract amount shall be for **FIFTEEN MILLION SIX HUNDRED TWENTY-NINE THOUSAND SEVEN HUNDRED FIFTY-NINE AND 00/DOLLARS** (\$15,629,759.00).

Contract documents will be emailed to you under separate cover for your review and execution. Contract No. **9838** is assigned and should be referenced in all future communications relating to this Contract.

After the contract is fully executed a "Notice to Proceed" will be issued to designate the official contract starting date. Until said Notice is issued the County may find cause for cancellation of the award and any expenses incurred by you will be at your own risk.



Further as a reminder, the following is requirement for final payment and should be submitted with your final payment invoice:

- Tax clearance compliance required by HRS 103D-328; and 103D-310(c)

- Contractor's Certificate of Compliance for Final Payment (self-certification form), Required by HAR 3-122-112 (c), Responsibility of Offers. Purchasing Division Schedule G-1 is available upon request.

We appreciate the opportunity to work with you on this project and look forward to its successful and timely completion.

Please feel free to call us on any questions or if we may be of service.

Very truly yours,

Ernest Barreira
Ernest Barreira (Aug 3, 2020 13:26 HST)

Ernest W. Barreira, M.S.
Assistant Chief Procurement Officer

cc: Housing- K. Fu

:hs






NOA C9838

Final Audit Report

2020-08-03

Created:	2020-08-03
By:	Hope Stem (hstem@kauai.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA6GtWhnzIshXH-opRyPhCA1fEfr3y8P70

"NOA C9838" History

-  Document created by Hope Stem (hstem@kauai.gov)
2020-08-03 - 11:21:47 PM GMT- IP address: 64.128.3.74
-  Document emailed to Ernest Barreira (ebarreira@kauai.gov) for signature
2020-08-03 - 11:22:28 PM GMT
-  Email viewed by Ernest Barreira (ebarreira@kauai.gov)
2020-08-03 - 11:24:55 PM GMT- IP address: 64.128.3.74
-  Document e-signed by Ernest Barreira (ebarreira@kauai.gov)
Signature Date: 2020-08-03 - 11:26:11 PM GMT - Time Source: server- IP address: 64.128.3.74
-  Signed document emailed to Kanani Fu (kananifu@kauai.gov), Adam Roversi (aroversi@kauai.gov), Hope Stem (hstem@kauai.gov), Jason Coloma (jcoloma@kauai.gov), and 2 more
2020-08-03 - 11:26:11 PM GMT